project.

NEWTOWN PARK LAKE DREDGING

BID FORM

Unit Price Bid information is to be included for the items listed below. The quantities
shown are estimates only and may not reflect actual quantities to be used for this

The CONTRACTOR will be paid for the actual materials installed/removed.

These items shall include all costs necessary to perform the work.

Please complete all Item Schedules.

90 Mobiliza_lFion_/ LUMP LS Dollars and Cents
Demobilization
(Unit Price in Words)
Relocation of
Existing Fish to Dollars and Cents
100 Shakerag Park, if LUMP LS
necessary (Unit Price in Words)
Silt Fence Type
200 Nop-Sensitive, Incl. LE 100 Dollars and Cents
Maint. & Removal
(As Directed) (Unit Price in Words)
Silt Fence Type
Sensitive, Incl. Dollars and Cents
300 Maint. & Removal LF 100
(As Directed) (Unit Price in Words)
Straw Bale
400 | Check Dam, Indl. EA 4 | Dollars and Cents
Maint. & Removal —
(Unit Price in Words)
Rock Filter Dam,
500 | Incl. Maint. & EA 1 | Dollars and Cents
Removal —
(Unit Price in Words)
Rip Rap Outlet Dollars and Cents
600 Protection, Type 3 SY 12
(Unit Price in Words)
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700 | Plastic Filter Fabirc SY 12 | Dollars and Cents
(Unit Price in Words)
Sediment Removal
goo | DY Hydraulic cY 200 | Dollars and Cents
Dredging, Incl.
Pump, Pipe, etc. (Unit Price in Words)
Geotube(s) for
900 Sediment LUMP LS Dollars and Cents
Dewatering R
(Unit Price in Words)
Stone Sediment
1000 Barrier at Geotube, LUMP LS Dollars and Cents
Incl. Temporary
Pipe (Unit Price in Words)
Stone Filter Ring at
1100 Lake Outlet EA 1 Dollars and Cents
Structure S
(Unit Price in Words)
1200 | Site Clean-Up and LUMP s | Dollars and Cents
Final Stabilization
(Unit Price in Words)

BID SUMMARY

All construction shall conform to the CONTRACT DOCUMENTS. Owner reserves the
right to use/not use the Bid listed below.

TOTAL UNIT PRICE BID: NEWTOWN PARK LAKE DREDGING

(Price)

$

(Price in Words)

NOTE: Amounts shall be shown in words and figures; the amount written in
words shall take precedence.

END OF SECTION
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SECTION 01025

MEASUREMENT AND PAYMENT

PART 1 GENERAL

1.01

1.02

1.03

SCOPE OF WORK

A.

B.

This Section describes the methods by which measurement will be made of the quantities
for which payment will be made for the PROJECT.

The project is to be bid as one (1) contract.

MEASUREMENT OF WORK

A.

WORK shall be measured by the ENGINEER or his representative, with assistance from
the CONTRACTOR prior to preparation of a payment request by the CONTRACTOR.

Unit quantities that are measured in place shall be measured monthly. The
CONTRACTOR shall give the ENGINEER a minimum of two days notice for making all
required measurements.

Materials that must be measured as delivered shall be measured at the time of delivery
by the ENGINEER or his representative; the CONTRACTOR shall provide sufficient
advance notice so that such measurements can be made.

WORK completed shall be measured for completion against the schedule of values
provided by the CONTRACTOR in accordance with the General Conditions. Related work
necessary for a complete and operational job not specifically identified as a pay item shall
be included in the unit price bid. No additional payments will be made for such activities.

PROGRESS PAYMENTS

Progress payments shall be based on the quantity of units installed.

All items of WORK not specifically listed in the Bid Schedule shall be considered incidental
to the construction, and the cost of all such work and material shall be included in the
prices bid for various items listed.

All items listed for measurement and payment shall include all machinery, plant,
materials and labor, etc., to successfully and satisfactorily complete WORK specified.

Payment: The CONTRACTOR will receive payment only for the items listed in the Bid
Schedule of his contract, and no separate payments will be made for the work under any
section of the CONTRACT DOCUMENTS except as provided for in the Bid Form. Where
measurements are required to be made by the ENGINEER, for the payment of a pay
item, the failure of the CONTRACTOR to give the adequate notification or failure of the
CONTRACTOR to give the ENGINEER assistance for the measurement shall result in the
forfeiture of payment for the work or item which was not measured.

WORK to be paid for as a "Lump Sum" shall be measured for completion against the
"Schedule of Values" provided by the CONTRACTOR. The "Schedule of Values" shall be
submitted at the preconstruction conference and shall include quantities and prices of
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1.04

items aggregating the total "Lump Sum" and will subdivide the work into component
parts in sufficient detail to serve as the basis for progress payments during construction.

REFERENCES

Manual for Erosion and Sediment Control in Georgia, Sixth Edition, 2014, by the Georgia Soll
and Water Conservation Commission.

Standard Specifications, Construction of Transportation Systems, 2013 Edition - Department
of Transportation, State of Georgia, will be used for items of work not covered by these
specifications or not shown on the drawings.

PART 2 PRODUCTS

2.01

STORED MATERIALS

A.

Partial payment shall be made for approved materials stored at the project site, provided
invoices for said materials are furnished in accordance with payment request submittal.

PART 3 EXECUTION

3.0

3.1

3.2

MOBILIZATION

A.

Mobilization shall include mobilization and demobilization of the CONTRACTOR and all
necessary equipment to perform the work. The payment breakdown will be 50% for
mobilization and 50% for demobilization, unless otherwise approved by the OWNER.
“Loading” the bid or bidding an out-of-balance amount for this item will not be allowed.

EROSION CONTROL ITEMS

A.

The basis of payment for each item shall be unit price to include all labor, equipment and
materials necessary to provide temporary and permanent erosion control, including
maintenance and removal, throughout this contract based on the CONTRACTOR's proposed
staging of work. Erosion control items to be used shall be as specified in the "Manual for
Erosion and Sediment Control in Georgia" with emphasis on Best Management Practices.

LAKE DREDGING AND DISPOSAL

A.

C.

Lake dredging will be paid for excavating, removing, pumping, etc. dredged material from
the lake to the identified disposal area on-site. The use of geotubes or geobags is required
at the location shown on the approved construction plans. Routing of slurry pipeline shall be
as shown on the approved construction plans. No routing of pipeline on existing trails will be
allowed. This item will be paid by the cubic yard of material removed.

Determination of material removed will be by pre and post topographic survey provided by
the OWNER unless alternates are agreed by the CONTRACTOR and OWNER prior to
beginning the work. Pre-dredge topographic survey is included in the approved construction
plans.

The CONTRACTOR is required to obtain all U.S. Army Corps of Engineers (CORPS) approvals
prior to beginning work. Copy of approval must be provided to OWNER.
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3.3

3.4

D.

Time is of the essence. The project shall be completed at the earliest possible date per the
contract documents.

GEOTUBES OR GEOBAGS

A.

The basis of payment shall be Lump Sum to include all labor, equipment and materials
necessary to provide geotubes or geobags for dewatering. Geotubes or geobags to be used
shall be as recommended by the manufacturer and manufactured by TenCate or approved
equal.

SITE CLEAN-UP AND FINAL STABILIZATION

A.

Ingress and egress into the construction site shall utilize the existing paved (asphalt) trail
from Brumbelow Road The contractor shall minimize disturbance to surrounding areas to
only that necessary to complete the work. Any damage to existing park property not
recognized by the OWNER prior to beginning construction shall be repaired to the satisfaction
of the OWNER at the CONTRACTOR's expense.

The CONTRACTOR is not responsible for providing final grassing for the project. Final
grassing will be provided by the OWNER.

The CONTRACTOR is _not responsible for removal of geotube/geobag and disposal of
sediment. This will be performed by the OWNER.

Encroachment or crossing of the existing State Waters Buffer around the lake shall be
approved by the City of Johns Creek. In general, the crossing shall be as close to
perpendicular as possible with no land disturbance within the buffer area. This may require
the use of mats to cross the buffer during construction and removal once construction is
complete.

There will not be a Stream Buffer Variance obtained from the OWNER for this work;
therefore, strict adherance to City of Johns Creek requirements will be required.

Clean up work areas by removing any scraps, rubbish or surplus material and dispose of
them properly off the project site.

Wash and hose down paved surfaces to remove all mud, debris, and other extraneous
material, just prior to final review. When cleaning, maintain compliance with all permits,
including Erosion, Sediment and Pollution Control and Best Management Practices.

Payment for items required under this section and not included in the Bid Form shall be
considered incidental to the construction, and the cost of all such work and material shall be
included in the prices bid for various items listed.

Project will be complete upon final acceptance by the OWNER.

END OF SECTION
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